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INTEGRATED NATURAL RESOURCE MANAGEMENT (INRM) 
IN THE PRODUCTIVE, NATURAL AND FORESTED LANDSCAPE OF NORTHERN 
REGION OF CAMBODIA 
 

JOB DESCRIPTION 
 

 

I.  Position Information 

Job Title: 
Reports to: 
Contract Type: 
Duty Station: 
Duration: 

Website Development Specialist 
Project Director 
National Consultant (NC) 
Phnom Penh 
March to August 2023 

 

II. Background 

The INRM project objective is to promote integrated landscape management for the conservation 
and sustainable use of biodiversity, natural resources and ecosystem services in the northern part of 
Cambodia. The intent is to generate multiple landscape benefits including effective conservation of 
globally threatened species and high conservation forests, improve management of natural 
resources and ensure the maintenance of ecosystem services. It is aimed specifically at improving the 
management of protected areas and ensuring their financial sustainability, enhancing the 
productivity of production and agricultural lands and improving local livelihoods. Increasing demand 
for forest, agricultural and wildlife products, crop land and agriculture monocultures, and 
infrastructure and transportation development has accelerated in recent years thereby, rapidly 
changing the landscape with consequential threats to biodiversity and ecosystem services. The 
project is thus aimed at addressing these multiple threats by harmonizing socio-economic 
development, sustainable management of land, forests, natural resources and biodiversity 
conservation through an integrated management approach, with water as a catalyst, in Northern 
Landscapes of Cambodia. To achieve these, actions will be taken to – strengthen policies and 
institutional capacity at the national and sub-national levels to ensure the integration of biodiversity 
and ecosystem services in sector and sub-national socio-economic development planning. 

This will be achieved through three inter-related components that are focused on addressing existing 
barriers, these are:  

- Component 1: Systemic and institutional capacity for integrated landscape management;  

- Component 2: Effective management of Protected Areas and surrounding riparian and  
                           multiple use production landscapes in Northern Cambodia;  

- Component 3: Knowledge management, gender mainstreaming, learning and M&E. 

 

III. Scope of Work 

Under the overall guidance and supervision of the National Project Director, the National Consultant 
(Website Development Specialist) will work closely with PMU to perform tasks such as developing 
webpage for INRM Project and upgrade existing MoE’s CHM website.  



INTEGRATED NATURAL RESOURCE MANAGEMENT (INRM) IN THE PRODUCTIVE, NATURAL AND FORESTED 

LANDSCAPE OF NORTHERN REGION OF CAMBODIA 

Page 2 of 3 

 

The project’s target area falls within three provinces namely Kampong Thom, Siem Reap and Preah 
Vihear where three protected areas (Phnom Kulen National Park, Angor Protected Landscape, and 
Kulen Promtep Wildlife Sanctuary) and three watersheds (Stung Siem Reap, Stung Staung, and Stung 
Sen) are located in. The specialist will work closely with the Project Management Unit (PMU) for 
review and comments, and submit the agreed expected-deliverables to the Project Director for 
approval. 

 

IV. Duties and Responsibilities 

The Website Development Specialist will be responsible for the following specific tasks, but not 
limited to:  

 Analyse, refine specifications and requirements based on technical needs, produce project 
proposal document and present to the INRM project and the Department of Biodiversity 
(DBD); 

 Before starting to configure or adjust on the CHM website, the consultant needs to discuss 
and get approval from PMU and DBD; 

 Create website layout, wireframes with mock-up and UI prototyping tools; 

 Design an INRM Project webpage by using standard HTML/CSS practices; 

 In terms of content, review other similar website/page and provide suggestion to PMU; 

 Link the designed INRM Project webpage to the CHM website and upload project 
information, documents and data into the designed webpage; 

 Improve and apply features configured or adjusted to the current CHM website where 
require and correct existing issues if any; 

 Develop template/protocol to transfer project biodiversity data to existing MoE’s BioIMS 
system platform; 

 Develop website user guide and provide training to PMU and DBD’s staffs; 

 Submit the draft and finalize of project report to PMU for review and to Project Director for 
approval; 

 Other tasks may require. 

 

V. Expected Outputs and Deliverables 

No
. 

Deliverables/Outputs 
(Based on above tasks and responsibilities) 

Timeframe 

1 Deliverable 1: Submit Inception Report with the inclusion of work 
plan, budget plan and requirements and specifications document 
proposal 

1st week of April 2023 

2 Deliverable 2: Submit progress report with draft webpage interface 
design  

2nd week of May 2023 

3 Deliverable 3: Submit Website user guide 2nd week of June 2023 

4 Deliverable 4:  Submit Training Report  3
rd

 week of July 2023 

5 Deliverable 5: Finalize the project webpage, CHM website upgraded 
and submission of final report to Project Director for approval 

3rd week of August 2023 

 

VI. Institutional Arrangement and Duty Station 

 

The NC will work closely with the Project Management Unit (PMU) for review and comments on the 
generated deliverables/outputs, and submit the generated deliverables/outputs to the Project 
Director for approval.  
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The duty station of this assignment is a combination of home-based and/or be based in Department 
of Biodiversity Office, Ministry of Environment in Phnom Penh. If any travel to the target provinces as 
necessary, the Daily Substantive Allowance (DSA) and transportation will be covered by the project 
and will be arranged by PMU.  
 

 
 

VII. Work Duration and Duty Station 
 

The assignment is expected to be performed from March to August 2023 which requires the 
candidate to provide the financial proposal indicating the number of days required for all satisfactory 
deliveries of this assignment. 

 
 

VIII. Payment Milestones 
 

No. Outputs/Deliveries Payment Schedule Payment Amount 

1 Upon submission of Deliverable 1 2nd week of April 2022 30% 

2 Upon satisfactory completion of 
Deliverables 2, 3, and 4  

4
th

 week of July 2023  40% 

3 Upon satisfactory completion of the Final 
Deliverable 5 

4
th

 week of August 2023 30% 

 
 

IX. Recruitment Qualifications 
 

Education:    A university degree or higher in computer science and other related courses. 

Experiences:  
 

 At least 3 years of web-design. 

Competencies:  Candidates should provide a portfolio containing examples of their 
achievements or links to past design, together with references to verify work 
on the examples provided; 

 Strong leadership and team building skills; 

 Self-motivated and ability to work under pressure; 

 Demonstrable ability to organize, facilitate, and mediate; technical teams to 
achieve stated project objectives; 

 Flexible and willing to travel as required. 

Language 
Requirements: 

 Good spoken and written communication skills, in English and Khmer.  

Gender  Woman is encouraged to apply. 

 
Interested individual should submit a cover letter, CV and support reference no later than 15th March 
2023 (5:00 PM) to the PMU of INRM project, Ministry of Environment: Third floor, Morodok Techo 
Building (Lot 503 ) Tonle Bassac, Chamkarmorn, Phnom Penh, Cambodia and / or email to: 
keosamnang.tiep@gmail.com 
 Only short-listed candidates will be contacted for interview. 

mailto:keosamnang.tiep@gmail.com

